ADDENDUM NO. 2 - OUTLINE AND SUMMARY INFORMATION

Project Name: Outdoor Tennis Court Resurfacing  
PPA No.: 13-0002  
Location: Montana State University Bozeman  
Date: 6-22-2015

To: All Plan Holders of Record

The Plans and Specification prepared by DOWL dated April 9, 2015, shall be clarified and added as follow. The bidder proposes to perform all the following clarifications or changes. It is understood that the Base Bid shall include any modification of Work or Additional Work that may be required by reason of the following change or clarifications.

The Bidders are to acknowledge the receipt of this Addendum by inserting its number and date into their Bid Forms. Failure to acknowledge may subject the Bidder to disqualification and rejection of the bid. This Addendum forms part of the Contract Documents as if bound therein and modifies them as follows:

I. AMENDMENT TO ADDENDUM #1

A. Addendum #1 should have read (revisions underlined):

All labor, materials and workmanship required to complete the Base Bid and Alternate #2 shall be completed by end of work July 31, 2015.

All labor, materials and workmanship required to complete Alternate #1 shall be completed by end of work August 31, 2015.

(See below II. B.)

II. AMENDMENTS TO THE PROJECT MANUAL

A. Substitution Request Approval

Section 321800 Tennis Court Surfacing

2.2 Tennis Surfacing System

Hellas TPS 5000 Tennis Court Surfacing System has also been approved for use as a tennis surfacing system. Color shall match US Open color scheme.

B. Completion Date

This item amends Addendum #1 and the Project Manual.

During the construction of the Base Bid and/or Owner-selected Alternates, the Contractor shall not shut down both the indoor and outdoor courts concurrently. Either the indoor or outdoor courts will be available to the Owner at all times during construction.

Base Bid: All labor, materials and workmanship required to complete the Base Bid shall be completed by August 7, 2015.

Alternate #1: All labor, materials and workmanship required to complete Alternate #1 shall be completed by August 31, 2015.

Alternate #2: All labor, materials and workmanship required to complete Alternate #2 shall be completed by August 31, 2015.

C. Bid Date

New bid date is June 29, 2015 at 4:00 pm.