

UNIVERSITY FACILITIES MANAGEMENT

Sixth Avenue and Grant Street • PO Box 172760 • Bozeman, Montana 59717-2760 Phone: (406) 994-5413 • Fax: (406) 994-5665

## BID PROPOSAL PARKING IMPROVEMENTS 2023 PPA No. 22-0012

TO: State of Montana, Montana State University University Facilities Management Attn: Contract Administrator Plew Building, 6<sup>th</sup> & Grant, PO Box 172760 Bozeman, Montana 59717-2760

Prospective Bidders:

The undersigned, having familiarized themselves with the Contract Documents, site, location, and conditions of the Work as prepared by **DJ&A**, **220 W Lamme Street**, **Bozeman, MT 59715**, (406) 721-4320, by submission of this Bid Proposal, hereby agrees to provide all materials, systems, equipment and labor necessary to complete the Work for the total sum as follows:

	Item	Quantity	Unit	Unit Price	Cost
M1	MOBILIZATION	1	LS		
A1	TEMPORARY TRAFFIC CONTROL	1	LS		
A2	SOIL EROSION AND POLLUTION CONTROL	1	LS		
A3	REMOVE EXISTING ASPHALT	6226	SY		
A4	<b>REMOVE EXISTING CURB &amp; GUTTER</b>	507	LF		
A5	REMOVE EXISTING CONCRETE SIDEWALK	554	SY		
A6	REMOVE EXISTING ELECTRIC POSTS	16	EA		
A7	REMOVE & REINSTALL ELECTRIC POSTS	4	EA		
A8	REMOVE LIGHT POLES	4	EA		
A9	REMOVE EXISTING SIGNS	3	EA		
A11	REMOVE EXISTING WHEEL STOPS	99	EA		
A12	REMOVE & REINSTALL EXISTING WHEEL STOPS	28	EA		
A13	ASHPALT PAVEMENT	56037	SF		
A15	CRUSHED BASE COURSE, 3/4" MINUS	2075	CY		
A16	SUB-BASE COURSE, 3" MINUS	0	CY		

A17	TYPICAL INTEGRAL CURB AND GUTTER	585	LF	
A18	CONCRETE (SIDEWALKS)	91	SY	
A20	CRUSHED BASE COURSE, 1" MINUS	83	CY	
A21	INSTALL LIGHT POLES	4	EA	
A23	PLACEMENT OF 3 4" HDPE CONDUIT	530	LF	
A24	ADA RAMP & SIDEWALK IMPROVEMENTS	3	EA	
A25	ADA SIGNS	5	EA	
A26	"SERVICE VEHICLES ONLY" OR "NO PARKING SIGN INSTALLATION	4	EA	
A27	PERMANENT PAVEMENT MARKINGS - 4" STRIPING	2076	LF	
A28	PERMANENT PAVEMENT MARKINGS - NO PARKING STRIPING	2529	SF	
A29	PERMANENT PAVEMENT MARKING - CURB STRIPING	50	LF	
A30	48" ID DRY WELL STORM DRAIN STRUCTURE	1	EA	
A31	DRY WELL GRATE ASSEMBLY	1	EA	
A32	3"-8" WASHED DRAIN ROCK	13	CY	
A33	GEOTEXTILE	62049	SF	
A34	EXISTING MANHOLES TO ADJUST	3	EA	
A35	EXISTING WATER VALVE BOXES TO ADJUST	4	EA	
A36	REMOVE & REINSTALL UNDERGROUND ELECTRIC	770	LF	
	Total for all unit Prices			\$

## **BASE BID:**

	and	/100 DOLLARS
(ALPHA notation)	\$	
	· · · · · · · · · · · · · · · · · · ·	(NUMERIC notation)

## ALTERNATE NO. 1: DEDUCT PAISLEY WEST ADA IMPROVEMENTS THE BIDDER AGREES TO DEDUCT THE SPECIFIED SCOPE OF WORK FOR THE TOTAL SUM OF:

	an	nd /100 DOLLARS
(ALPHA notation)	\$	
· · ·	·	(NUMERIC notation)

## ALTERNATE NO. 2: DEDUCT FUTURE USE CONDUIT INSTALLATION

THE BIDDER AGREES TO DEDUCT THE SPECIFIED SCOPE OF WORK FOR THE TOTAL SUM OF:

\_and \_\_\_\_\_ /100 DOLLARS

(ALPHA notation) **\$\_\_\_\_\_** ALTERNATE NO. 3: DEDUCT REINSTALLATION OF ELECTRIC POSTS THE BIDDER AGREES TO DEDUCT THE SPECIFIED SCOPE OF WORK FOR THE TOTAL SUM OF:

	and	/100 DOLLARS
(ALPHA notation)	\$	

(NUMERIC notation)

This bidder acknowledges receipt of the following addenda:

ADDENDUM No.:	Dated:	
ADDENDUM No.:	Dated:	
ADDENDUM No.:	Dated:	

By signing below, the bidder agrees to all terms specified and AGREES TO fulfill the requirements of the CONTRACT in strict accordance with the bidding documents.

Company Name:	
Signature**:	
Construction Contractor Registration No.:	
Date.:	

\*\* Must meet the requirements of paragraph 6.9 of the Project Manual.